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1No. Bp

Existing tree to be retained

MIxed species
Native Hedge
Fs 25%
Cb 45%
Ia 15%
Vo 15%
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Existing tree to be removed

Existing grass

MIxed species
Native Hedge
Fs 25%
Cb 45%
Ia 15%
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Proposed Tree in soft landscape
Refer to planting schedule for species & specification

SOFT LANDSCAPE  KEY:

Existing trees and vegetation to be retained
Retained and protected during construction and landscaping
works in accordance with BS5837:2012 guidance.

Proposed native shrub planting
Refer to planting schedule for species & specification

Proposed single species native hedge planting

Proposed native hedge mix planting
Refer to planting schedule for species & specification

Proposed 500mm gravel overrun surface finish
To be laid over permeable geotextile membrane

Proposed single species native hedge planting
Refer to plant schedule for species & specification
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NOTE:
SURROUNDING CONTEXTUAL BUILDINGS

AND INFORMATION ARE
BASED ON RECEIVED ORDNANCE

SURVEY DRAWINGS AND ARE SHOWN
FOR ILLUSTRATIVE PURPOSES ONLY.

ASSUMED SITE BOUNDARY IS
SUBJECT TO CONFIRMATION

General Notes:

All proposed tree locations are subject to co-ordination with drainage layout and subject to modification
depending on the location of underground services and utilities.
Drainage engineer to co-ordinate services layout in conjunction with the landscape plan to avoid conflict
as much as possible. Allowance to be made at tender stage for the possible requirement for root barriers
once the drainage layout is confirmed, CA to be informed immediately once this is available.

SOFT LANDSCAPE SPECIFICATION NOTES
NOTE: All soft landscape works to be carried out in accordance with BS4428:1989.

SUBSOIL
Subsoil should be broken up to relieve compaction and aid drainage prior to topsoiling to the following
depths:
- For light and non cohesive subsoils: 300mm
- For stiff clay and cohesive subsoils: 450mm
Immediately before spreading topsoil, remove stones larger than 50mm.

TOPSOIL
Existing site won topsoil to be reused for soft landscape areas if sufficient quantities are available and the
topsoil meets the criteria for multipurpose topsoil as defined in table 1 of BS3882:2015 specification for
Topsoil.

If imported topsoil is required it is to be supplied and spread by the main contractor to the approval of the
Landscape contractor, in accordance with BS 3882 :2015. To be a natural sandy loam, of medium texture,
with a pH between 5.5 and 7.8, not more than slightly stony and free of pernicious weeds. Subsoil to be well
broken up prior to top-soiling to relieve compaction.  Topsoil depths should be:
Areas for Ornamental Shrub Planting: minimum 400mm
Areas for cultivated turf: minimum 150mm

CULTIVATION
Weeds to be prevented from seeding or becoming established by applying a suitable herbicide and
allowing the correct time to elapse, as directed by the manufacturer. Compacted soil to be broken up to
a depth of 100mm, with any stones, grass tufts or rubbish larger than 50mm in any direction to be removed,
leaving a regular and even surface. Suitable slow release fertiliser to be supplied and spread @ 50g/m2 to
all planted areas.

CLIMATIC CONDITIONS
Topsoiling should be carried out in the driest conditions possible – cultivation to be carried out when the soil
is moist, friable and not waterlogged or frozen. Topsoil should not be handled during or after heavy rainfall
or when it is wetter than the plastic limit as defined by BS 3882. Planting should not take place in
waterlogged conditions or when the ground is frozen.

SOIL AMELIORANT
Peat-free compost to be spread over ornamental shrub beds @ minimum 50mm depth prior to cultivation.

TREES
All trees within shrub beds to be planted in separate pits in accordance with tree planting detail.
All plant material to comply with BS 3936 Part 1 :1992, be obtained from a nursery certified by the HTA and
transported to site in accordance with the HTA Plant Handling Guide: 1996. All trees to be planted to the
original root collar and secured in place with underground guying system in accordance with tree planting
detail. All trees to be fitted with aeration and irrigation system in accordance with tree planting detail.

If the trees are to be planted outside of the planting season (late October - Late March) then
containerised stock to be used in lieu of root ball to the same specification-  allowance to be made for this
at tender stage if required once construction timetable is known and CA informed immediately.

NATIVE HEDGE PLANTING
Areas to receive whip planting be cleared of all vegetation and cultivated as described above.  Rotavate
areas to a minimum depth of 300mm to form an open textured free draining growing medium. Remove all
stones and other debris larger than 50mm in any one direction and remove all litter and vegetation matter
prior to planting.
Each transplant to be fitted with an appropriate rabbit guard for the size and species and 500 x 500mm
biodegradable GT Ecomat by Green-tech or similar approved. To be pruned / maintained as a hedge at a
maximum height of 1.4 metres.

SUBSTITUTIONS:
Upon submission of evidence that certain materials, including plant materials, are not available at the time
of the landscape contract, the Landscape Contractor may be permitted to substitute other materials and
plants in exceptional circumstances during the contract with an agreed adjustment of prices. 
All substitutions shall be of nearest equivalent species and variety to the original specified but shall be
subject to approval by the Landscape Architect before any change is made.

TIMES OF YEAR FOR PLANTING:
Landscape works to be carried out during the final possible planting periods prior to practical completion
of the building and associated engineering works / car park areas in accordance with the following:

- Native and ornamental trees: During dormant winter period - Late October to late March (only if
planted   in the planting season otherwise containerised stock to be used).

- Bare root native transplants: During dormant winter period - Late October to April.
- Container grown ornamental and specimen shrubs: At any time if ground and weather conditions

are    favourable.

MULCH
75mm depth of 8-35mm ornamental bark mulch (peat-free) to be supplied and spread to all planting
areas. Finished mulch level to be installed and maintained at 25mm below any adjacent kerbs or paving
surfaces.

MAINTENANCE
All planting areas to be maintained to a high standard by the contractor for 12 months after practical
completion, to ensure the landscape scheme is successful, and discourage decline of the area. 
Minimum frequency of maintenance visits:
December / January / February & March - 1no. visit each month
April to November  - 2No. visits each month.

Generally, during the first 12months:
- All planting beds to be re-firmed and kept weed free through hand weeding and application of an 

approved herbicide where appropriate. 
- All litter to be picked and removed from landscape areas.
- Mulch to be topped up as required to maintain the specified thickness.
- The condition of all trees is to be regularly checked, with ties and stakes adjusted or replaced as 

necessary.
- Shrubs to be pruned at appropriate times of year for each species to promote healthy growth and 

desirable ornamental features.
- All arisings to be removed from site.
- Any defects or plant losses occurring during the first 12 months defects period to be replaced at the 

contractors expense.

Following the initial 12 month establishment period the ongoing landscape management will be the
responsibility of an commercial landscape maintenance contractor under a landscape maintenance
contract.

PLANTING SCHEDULES:

GENERAL WATERING
All soft landscaping to be subject to a watering regime which is absolutely essential to ensure the continued success of the scheme,
particularly during the initial 12 month establishment period.  The watering frequency should be as necessary to ensure the continued
thriving of all grass, hedges, trees and ornamental planting. During dry periods minimum weekly visits should be made to the site to
ensure the soil has not dried out and to action watering if necessary. The soil should be checked for dryness using either a soil moisture
sensor or by inserting a spade into the ground to a depth of 300mm to observe the appearance of the soil.  If the soil is moist there is
no need to water but if it is bone dry then watering procedure should be carried out immediately.  Water supply should be from
potable mains water or an approved alternative.  The full depth of topsoil should be wet without loosening or damaging plants.  Any
compacted soil should be broken up sufficiently to allow water to reach the rootzone.

WATERING TREES
Trees to be watered in accordance with BS 8545-2014 Tree - From Nursery to Independence.
Trees should be watered via the installed irrigation / aeration pipes around the base of the trees stem in accordance with the
manufacturer's instructions to ensure the water reaches the roots of the tree. Below is a suggested watering regime but this should be
used as a guide only and may require modification in times of drought or flood, dependant on the ground conditions at the time,
which should be monitored as above:

· March - October: 20 litres to be poured into irrigation pipe twice a week (40 litres in total)
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